April 10, 2020

I-95 Northbound Rappahannock River Crossing
City of Fredericksburg and Stafford County, Virginia

A Design-Build Project

Virginia Department of Transportation

Price Proposal \VDDT

From: 1.26 Miles South of Route 3
To: 0.01 Miles South of Enon Road
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State Project No.: 0095-111-270

Federal Project No.: NHP-095-2(545) WAGMAN

Contract ID Number: C00105510DB106 A DESIGN-BUILD TEAM




Form C-78-RFP
ATTACHMENT 3.7
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

C00105510DB106
0095-111-270

RFP NO.
PROJECT NO.:

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP) and/or any and all
revisions and/or addenda pertaining to the above designated project which are issued by the Department
prior to the Letter of Submittal submission date shown herein. Failure to include this acknowledgement in
the Letter of Submittal may result in the rejection of your proposal.

By signing this Attachment 3.7, the Offeror acknowledges receipt of the RFP and/or following revisions
and/or addenda to the RFP for the above designated project which were issued under cover letter(s) of
the date(s) shown hereon:

1. Cover letter of

2.

Cover letter of

RFP — September 19, 2019

RFP Addendum #1 — October 16, 2019

3. Cover letter of RFP Addendum #2 — November 8, 2019
4. Cover letter of RFP Addendum #3 — November 22, 2019
5. Cover letter of RFP Addendum #4 — December 20, 2019
6. Cover letter of RFP Addendum #5 — January 17, 2020
7. Cover letter of RFP Addendum #6 — February 6, 2020
8. Cover letter of RFP Addendum #7 — February 28, 2020
9. Cover letter of RFP Addendum #8 — March 4, 2020
10.  Cover letter of RFP Addendum #9 — March 9, 2020
11.  Cover letter of RFP Addendum #10 — March 12, 2020
12.  Cover letter of RFP Addendum #11 — March 26, 2020
13.  Cover letter of REP Addendum #12 — April 02, 2020
W Y S o4l /2
SIGNATURE DATE
Gregory M. Andricos President/COQ

PRINTED NAME TITLE



ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: 1-95 Northbound Rappahannock River Crossing

Contract ID Number: C00105510DB106

» Contents of Price Proposal:

Latest Attachment 3.7 Form C-78

Base Scope, Option #1, Option #2, and Option #3 Coest Breakdown
Summary in whole numbers and the Proposal Price, in both
numbers and words (Attachment 4.87.1)

Schedule of Items itemized for Base Scope, Option #1, Option #2,
and Option #3 in accordance with Part 1, Section 4.87.2, including
material quantities and costs of each proposed work package

Proposed Monthly Payment Schedule for Base Scope, Option #1,
Option #2, and Option #3 showing the anticipated schedule on which
funds will be required and associated value of work in accordance
with Part 1, Section 4.87.3

Price Adjustment Information and Forms for Fuel and Asphalt, for
Base Scope, Option #1, Option #2, and Option #3 including
identification of pay items and associated quantities eligible for
adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division ] Amendments to the Standard Specifications for the Base
Scope, Option #1, Option #2, and Option #3

Sworn Statement Forms (C-104, C-105, Attachments 4.87.6(a) and
4.87.6(b))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file

1 of 1




Section 4.7.1 Cost Breakdown Summary
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Request for Proposals Addendum #1 [-95 Northbound Rappahannock Rover Crossing

Part 1 City of Fredericksburg, Stafford County, Virginia
Instructions for Offerors Project No. 0095-111-270
October 16, 2019 Contract ID # C00105510DB106
ATTACHMENT 4.7.1
PRICE PROPOSAL FORM

4.8.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;
A. Base Scope

Design Services, LS $10,842,150.00
Construction Services (exclude QA/QC), LS §$ 79,382,597.87_
Quality Assurance (QA) (Construction), LS $ 4,068,400.00
Quality Control (QC) (Construction), LS $ 5,167,200.00
Base Scope - Subtotal $ 99.460.347.87
B. Option #1
Design Services, LS $  465,000.00
Construction Services (exclude QA/QC), LS $ 3.020,552.90
Quality Assurance (QA) (Construction), LS $ 35,100.00
Quality Control (QC) (Construction), LS $ 91,000.00
Option #1 - Subtotal $_3611,652.90
C. Option #2
Design Services, LS $  435.000.00
Construction Services (exclude QA/QC), LS $ 3,390,543.00
Quality Assurance (QA) (Construction), LS $ 110,000.00
Quality Control (QC) (Construction), LS $  120,000.00
Option #2 - Subtotal $_ 4,055,543.00

Commonwealth of Virginia
Virginia Department of Transportation



Request (o1 Proposals Addendum 41 1-95 Nornthbound Rappahannock Rover Crossing

Part 1 City of Fredericksburg, Stafford County. Virginia
Instructions for Offerors Project No. 0095-111-270
October 16, 2019 Contract ID # CO0105510DB 106

D. Option #3

Design Services, LS $  61,000.00
Construction Services (exclude QA/QC), LS $  236,734.00
Quality Assurance (QA) (Construction), LS § 850000
Quality Control (QC) (Construction), LS $  24,000.00
Option #2 - Subtotal $  330,234.00

Total Proposal Price (Base Scope Subtotal + Option #1 Subtotal + Option #2
Subtotal + Option #3 Subtotal); (Specify the Total Lump Sum price in both
numbers and words, this price shall equal to the total sum of the items listed
above)

Lump Sum (LS): One hundred seven million four hundred fifty-seven thousand seven

hundred seventy-seven dollars and seventy-seven cents (5 107,457,777.77 )

Signature: W’v - Date: & “ /A:D S e

GCrtcariy 77 BAD R o™
Design-Builder: Wagman Heavy Civil, Inc.

Vendor No.:  W002

Commonwealth of Virgmia
Virginia Department of Transportation



Section 4.7.2 Schedule of Items
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Attachment 4.7.2 (a)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Base Scope Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units' | Budgeted Cost ($)
00100 MOBILIZATION 1 LS $ 5,400,000.00
00101 CONSTRUCTION SURVEYING (CONSTRUCTION) 1 LS $ 950,000.00
25505 FIELD OFFICE MOD TY.1 44 MO $ 396,000.00
85011 NS BONDS 1 LS $ 741,000.00
85011 ESCROW DOCUMENTS 1 LS $ 15,000.00
00104 DESIGN BUILD - DESIGN & ENGINEERING 1 LS $ 10,842,150.00
00104 DESIGN BUILD - ENVIRONMENTAL PERMITTING 1 LS $ 133,500.00
25596 DESIGN BUILD - SCOPE VALIDATION 1 LS $ 600,000.00
25593 DESIGN BUILD QC 1 LS $ 5,167,200.00
25593 DESIGN BUILD QA 1 LS $ 4,086,400.00
25596 DESIGN BUILD - UTILITIES 1 LS $ 895,800.00
25565 CPM SCHEDULING 1 LS $ 85,000.00
00110 CLEARING AND GRUBBING 1 LS $ 750,000.00
01120 REGULAR EXCAVATION (F) 248091 CY $ 4,465,638.00
00140 BORROW EXCAVATION (F) 10105 CY $ 242,520.00
00155 GEOTEXTILE EMBANKMENT STABILIZATION 4445 SY $ 31,115.00
10027 ACID-SULFATE MITIGATION 26.7 ACRE $ 72,090.00
00128 EXTRA EXCAVATION (UNDERCUT UNSUITABLE MATERIAL) (F) 24222 CY $ 532,884.00
10027 NS SOIL DRYING/MANIPULATION (F) 98931 SY $ 445,189.50
00360 POTOMAC FORMATION SLOPE REINFORCEMENT 650 LF $ 276,250.00
00580 UNDERDRAIN UD-1 1000 LF $ 20,000.00
00588 UNDERDRAIN UD-4 64339 LF $ 579,051.00
00598 MODIFIED UNDERDRAIN UD-4 8075 LF $ 80,750.00
00590 COMB. UNDERDRAIN CD-1 OR 2 1597 LF $ 55,895.00
00595 OUTLET PIPE 2376 LF $ 40,392.00
00596 ENDWALL EW-12 151 EA $ 83,050.00
00598 MOD. UD-4 CLEANOUTS 29 EA $ 58,000.00
00598 EXTEND/MODIFY EXISTING UNDERDRAIN 8500 LF $ 127,500.00
00525 CONCRETE CLASS A3 MISC. (F) 12.5 CY $ 22,500.00
00529 FLOWABLE BACKFILL 19 CYy $ 5,700.00
01150 15" PIPE 499 LF $ 59,880.00
01180 18" PIPE 3636 LF $ 527,220.00
01240 24" PIPE 4539 LF $ 748,935.00
01300 30" PIPE 1208 LF $ 217,440.00
01360 36" PIPE 24 LF $ 6,000.00
01420 42" PIPE 90 LF $ 23,850.00
01540 54" PIPE 4 LF $ 1,600.00
06150 15" END SECTION ES-1 OR 2 7 EA $ 10,500.00
06180 18" END SECTION ES-1 OR 2 2 EA $ 3,300.00
06240 24" END SECTION ES-1 OR 2 4 EA $ 7,200.00
06300 30" END SECTION ES-1 OR 2 1 EA $ 2,150.00
06360 36" END SECTION ES-1 OR 2 1 EA $ 3,300.00
06749 DROP INLET DI-2B, L=8' 2 EA $ 10,000.00
06820 DROP INLET DI-3B, L=10' 6 EA $ 42,000.00
06837 DROP INLET DI-3C, L=10' 2 EA $ 11,000.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (a)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Base Scope Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
07506 DROP INLET DI-5 32 EA $ 256,000.00
07508 DROP INLET DI-7 2 EA $ 16,000.00
08190 DROP INLET DI-10H TY |, L=10' 18 EA $ 261,000.00
08198 DROP INLET DI-10H TY. Il, L=10" 7 EA $ 87,500.00
08271 DROP INLET DI-10I TY. |, L=16' 1 EA $ 12,500.00
08253 DRIOP INLET DI-10K TY I, L=10" 5 EA $ 57,500.00
08263 DROP INLET DI-10K TY. Il, L=10" 10 EA $ 184,000.00
08273 DROP INLET DI-10K TY. Ill, L=10' 3 EA $ 30,600.00
08292 DROP INLET DI-10LTY. Il, L=10' 1 EA $ 16,500.00
09056 MANHOLE MH-1 OR 2 95 LF $ 118,750.00
09057 FRAME & COVER MH-1 17 EA $ 13,600.00
09150 EROS. CONTR. STONE CL. 1, EC-1 (F) 1000 TON $ 85,000.00
09148 EROS.CONTR.STONE CL. A1 EC-1 (F) 64 TON $ 5,760.00
09185 PAVED DITCH PG-2A 5216 SY $ 521,600.00
00520 CULVERT REPAIRS 1 LS $ 68,000.00
02089 24" PIPE REPAIR 59 LF $ 32,450.00
02089 30" PIPE REPAIR 249 LF $ 136,950.00
02089 48" PIPE REPAIR 182 LF $ 150,150.00
10103 AGGR. MATL. NO. 25 OR 26 (F) 231 TON $ 15,015.00
10013 CEM.STAB.AGGR.MATL.NO.21A (F) 60580 TON $ 2,180,880.00
10062 ASPH-STAB. OPEN-GRADED MATERIAL (F) (P) 14751 TON $ 1,357,092.00
10128 AGGR. BASE MATL. TY. I NO. 21B (F) 12333 TON $ 332,991.00
10251 NS AGGR. MATERIAL NO. 57 STONE 2963 CY $ 133,335.00
10611 ASPHALT CONC TY. IM-19.0D F) P 45616 TON $ 3,649,280.00
10642  |ASPHALT CONC. BY. BM-25.0 F) (P) 89903 TON |$  6,652822.00
10609 ASPHALT CONC TY. SM-12.5E F) P 29596 TON $ 3,018,792.00
10628 FLEXIBLE PAVEMENT PLANING 0"-2" (F) 84499 SY $ 422,495.00
11070 SAWCUT ASPH CONC FULL DEPTH 58972 LF $ 294,860.00
24410 DEMO. OF PAVEMENT (F) 82069 SY $ 820,690.00
10700 RUMBLE STRIP, ASPHALT 69254 LF $ 69,254.00
10701 LIQ. ASPH. COATING (RUMBLE STRIP) 12825 SY $ 38,475.00
12322 ASPHALT CONCRETE CURB TY. MC-3B 3150 LF $ 63,000.00
12505 ASPH.CONC.CURB BACKUP MATL. (P) 126 TON $ 21,420.00
13460 MEDIAN BARRIER MB-7D 357 LF $ 41,055.00
13461 MEDIAN BARRIER MB-7E 799 LF $ 287,640.00
13462 MEDIAN BARRIER MB-7F 8592 LF $ 1,159,920.00
13478 MEDIAN BARRIER MB-8A TRANSITION 61 LF $ 23,790.00
13485 MEDIAN BARRIER MB-8A, TY. | 296 LF $ 76,960.00
13486 MEDIAN BARRIER MB-8A, TY. Il 3514 LF $ 966,350.00
13487 MEDIAN BARRIER MB-8A, TY. llI 890 LF $ 295,480.00
13478 MOD. MB-7F WITH RETAINING WALL 1463 LF $ 790,020.00
13607 IMPACT ATTEN. (TL-3,>40 MPH) 3 EA $ 69,000.00
60125 BRIDGE PIER PROTECTION SYSTEM, BPPS-1 410 LF $ 182,450.00
21020 MEDIAN STRIP MS-1 3015 SY $ 310,545.00
12600 CURB & GUTTER, CG-6 1234 LF $ 56,764.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (a)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Base Scope Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
22643 FENCE FE-CL 11107 LF $ 233,247.00
22653 LINE BRACE UNIT FE-CL 15 EA $ 3,075.00
22663 CORNER BRACE UNIT FE-CL 42 EA $ 9,450.00
13480 CABLE BARRICADE CR-1 3 EA $ 3,750.00
13280 GUARDRAIL GR-MGS1 30226 LF $ 664,972.00
13282 GUARDRAIL GR-MGS1 9' POSTS 4849 LF $ 116,376.00
13286 GUARDRAIL TERMINAL GR-MGS2 23 EA $ 64,400.00
13287 GUARDRAIL END ANCHORAGE GR-MGS3 24 EA $ 28,800.00
13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 16 EA $ 12,000.00
13392 FIXED OBJECT ATTACH. GR-FOA-2 TY. | 15 EA $ 39,750.00
13393 FIXED OBJECT ATTACH. GR-FOA-2 TY. Il 16 EA $ 8,800.00
00150 NOISE BARRIER C - EARTHEN BERM 19865 SF $ 297,975.00
13755 NOISE BARRIER C - CONCRETE BARRIER 4275 SF $ 299,250.00
13755 NOISE BARRIER FH - CONCRETE BARRIER 6466 SF $ 407,358.00
13570 RAMP C PILE-PANEL WALL 13719 SF $ 1,989,255.00
13543 MSE WALL ON NB GP LANES 3146 SF $ 330,330.00
13543 MSE WALL ON NB CD LANES 2081 SF $ 218,505.00
25002 HANDRAIL HR-1 TYPE | 2557 LF $ 383,550.00
00128 EXTRA EXCAVATION (UNDERCUT MSE) (F) 250 CY $ 20,000.00
13611 IMPACT ATTENUATOR SER. TYPE | 44 EA $ 352,000.00
24152 TYPE Il BARRICADE 8' 15 EA $ 4,125.00
24160 CONSTRUCTION SIGNS 2772 SF $ 74,844.00
24279 PORT.CHANGEABLE MESS. SIGN 46464 HR $ 116,160.00
24281 ELECTRONIC ARROW 15488 HR $ 23,232.00
24293 TRAFFIC BARRIER SERVICE MB-7D PC RELOCATE 17471 LF $ 209,652.00
24293 TRAFFIC BARRIER SERVICE MB-7D PC SLIDE RESET 19901 LF $ 79,604.00
24290 TRAF.BARR.SER.CONC.MB-7D PC 49946 LF $ 1,997,840.00
13496 TRAF. BARR. SER. CONC. DBL FC PAR.MB-11A 1652 LF $ 148,680.00
13496 MB-11A RELOCATE 1596 LF $ 36,708.00
24600 REMOVE EXISTING GUARDRAIL 19164 LF $ 57,492.00
27321 PROTECTIVE COVERING EC-2 17415 SY $ 34,830.00
27326 SOIL STAB. MAT EC-3 TYPE 1 628 SY $ 2,512.00
27101 TEMPORARY SEEDING 157 ACRE $ 392,500.00
27100 PERMANENT SEEDING 40 ACRE $ 160,000.00
27345 TEMPORARY DIVERSION DIKE 10580 LF $ 37,030.00
27410 CHECK DAM, ROCK TY. | 25 EA $ 10,000.00
27415 CHECK DAM(ROCK) TY. Il 222 EA $ 66,600.00
27430 SILTATION CONTROL EXCAVATION (F) 3000 CY $ 48,000.00
27460 INLET PROTECTION, TYPE A 46 EA $ 20,700.00
27461 INLET PROTECTION TYPE B 60 EA $ 18,000.00
27422 DEWATERING BASIN EC-8 25 EA $ 37,500.00
23560 SAFETY FENCE 1000 LF $ 6,000.00
27505 TEMP. SILT FENCE TYPE A 25000 LF $ 100,000.00
27504 TEMP. SILT FENCE TYPE B 5200 LF $ 36,400.00
27580 TEMP. SEDIMENT BASIN EXCAVATION (F) 9200 CY $ 230,000.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (a)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Base Scope Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
26119 CLASS 1 RIPRAP (F) 871 TON $ 78,390.00
00170 BIORETENTION FILTERS 4 EA $ 308,000.00
00170 WATER QUALITY GRASS SWALES 400 LF $ 60,000.00
51965 PERMANENT SIGNAGE 1 LS $ 3,075,000.00
51000 TEMPORARY SIGNAL 1 LS $ 73,000.00
51980 PERMANENT SIGNAL 1 LS $ 735,000.00
59060 ITS & LIGHTING 1 LS $ 1,500,500.00
54032 TY.B CL. | PAVE MARK 4" 13865 LF $ 10,398.75
54042 TY.B CL | PAVE MARK 24" 187 LF $ 1,402.50
54076 TY.B CL. VI PAVE MARK 6" 120608 LF $ 422,128.00
54080 TY.B CL VI CONTRAST 6" 6234 LF $ 36,157.20
54077 TY.B CL. VI PAVE MARK. 8" 4811 LF $ 21,649.50
54060 TY.B CL. VI PAVE MARK. 24" 1080 LF $ 13,500.00
54105 ERADICATION OF EXIST. LINEAR PVMT MARKING 133924 LF $ 87,050.60
54217 INLAID PAVEMENT MARKERS 1418 EA $ 53,884.00
54240 TEMP. PAVE MARK. 1-WAY 756 EA $ 7,560.00
54575 PVMT SYMB MRKG SGL TURN ARROW 22 EA $ 2,750.00
54400 PAVE MESS MARK "ONLY" 15 EA $ 6,750.00
54590 SYMB MRKG LANE REDUCTION ARROW TY B 8 EA $ 3,400.00
54424 CONSTR. PAVE MARK TY D ELONG ARROW 24 EA $ 5,760.00
54020 TEMP. PVMT MRKG, TY. A 6" 144869 LF $ 65,191.05
54024 TEMP. PVMT MRKG, TY. A 8" 3108 LF $ 2,952.60
54466 TYPE E TEMP. PVMT MRKG 8" 58629 LF $ 190,544.25
54512 TY.D, CL. Il TEMP. PVMT MRKG 6" 43865 LF $ 109,662.50
54516 TY.D, CL. Il TEMP. PVYMT MRKG 8" 26930 LF $ 74,057.50
54524 TY D CL. Il TEMP. PVMT MRKG 24" 193 LF $ 1,544.00
60409 CONC. CLASS A4 MOD. LOW SHRINKAGE (F) 2338.5 CY $ 1,964,340.00
60450 CONC. CLASS A4 BRIDGE APPR. SLAB 128.6 CYy $ 90,020.00
60452 REINF. STEEL BRIDGE APPR. SLAB 23200 LB $ 23,200.00
60490 BRIDGE DECK GROOVING 8005 SY $ 48,030.00
61812 STR. STEEL PLATE GIRDER ASTM A709 GRADE 50W 1 LS $ 5,021,448.92
61760 ERECTION OF STEEL GIRDERS 1 LS $ 1,178,000.00
61980 BEARING DEVICE 36 EA $ 234,000.00
60495 COVER DEPTH SURVEY 8005 SY $ 8,005.00
61713 CORROSION RESISTANT REINF. STEEL CL. llI 664000 LB $ 1,759,600.00
65720 PARAPET CONCRETE PARAPET 42" 2402 LF $ 588,490.00
62400 TOOTH EXPANSION JOINT ASSEMBLY 127 LF $ 209,550.00
64015 SELECT BACKFILL (ABUTMENT ZONE) 5500 TON $ 192,500.00
64011 STRUCTURE EXCAVATION (F) 3538 CY $ 300,730.00
64032 GEOCOMPOSITE WALL DRAIN 245 SY $ 3,675.00
64036 PIPE UNDERDRAIN 6" 200 LF $ 3,000.00
65013 CONCRETE CLASS A3 (F) 3633 CY $ 2,997,225.00
65200 REINF. STEEL 688200 LB $ 757,020.00
65211 CORROSION RESISTANT REINF. STEEL CL. | 29300 LB $ 61,530.00
62024 CONCRETE PARAPET 42" 102 LF $ 24,990.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (a)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Base Scope Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
67400 DECK DRAINAGE SYSTEM 1 LS $ 75,000.00
13543 MSE WALL 643 SF $ 80,375.00
27508 COFFERDAMS 2 EA $ 410,000.00
64050 PIER 1 SOE 779 SF $ 116,850.00
64050 PIER 4 SOE 1988 SF $ 198,800.00
64050 ABUTMENT A SOE 1388 SF $ 277,600.00
64050 ABUTMENT B SOE 1331 SF $ 266,200.00
67910 NBIS ACCESS, UNDER BRIDGE ( B604) 1 LS $ 16,000.00
67904 BRIDGE INCIDENTALS WARNING SIGNS & BOUYS 1 LS $ 17,500.00
60125 NS BRIDGE CONSTRUCTION ACCESS 1 LS $ 1,900,000.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (b)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Option #1 Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units' | Budgeted Cost ($)
00104 DESIGN BUILD - DESIGN & ENGINEERING 1 LS $ 465,000.00
00104 DESIGN BUILD - ENVIRONMENTAL PERMITTING 1 LS $ 7,500.00
25593 DESIGN BUILD QC 1 LS $ 91,000.00
25593 DESIGN BUILD QA 1 LS $ 35,100.00
25596 DESIGN BUILD - UTILITIES 1 LS $ 24,000.00
00110 CLEARING AND GRUBBING 1 LS $ 92,000.00
01120 REGULAR EXCAVATION (F) 22148 CY $ 398,664.00
00128 EXTRA EXCAVATION (UNDERCUT UNSUITABLE MATERIAL) (F) 777 CY $ 17,094.00
00588 UNDERDRAIN UD-4 4612 LF $ 41,508.00
00595 OUTLET PIPE 213 LF $ 3,621.00
00596 ENDWALL EW-12 16 EA $ 8,800.00
00525 CONCRETE CLASS A3 MISC (F) 2.5 CY $ 4,500.00
01150 15" PIPE 34 LF $ 4,080.00
01240 24" PIPE 7 LF $ 1,015.00
06240 24" END SECTION ES-1 OR 2 1 EA $ 1,800.00
09148 EROS.CONTR.STONE CL. A1 EC-1 (F) 16 TON $ 1,440.00
09185 PAVED DITCH PG-2A 137 SY $ 13,700.00
00520 CULVERT REPAIRS 1 LS $ 5,500.00
02089 24" PIPE REPAIR 147 LF $ 80,850.00
10013 CEM.STAB.AGGR.MATL.NO.21A (F) 4680 TON $ 168,480.00
10062 ASPH-STAB. OPEN-GRADED MATERIAL (F) (P) 1278 TON $ 117,576.00
10128 AGGR. BASE MATL. TY. I NO. 21B (F) 802 TON $ 21,654.00
10611 ASPHALT CONC TY. IM-19.0D (F) (P) 2712 TON $ 216,960.00
10642 ASPHALT CONC. BY. BM-25.0 F) P 6882 TON $ 509,268.00
10609  |ASPHALT CONC TY. SM-12.5E F) (P) 4575 TON |$ 466,650.00
10628 FLEXIBLE PAVEMENT PLANING 0"-2" (F) 24673 SY $ 123,365.00
11070 SAWCUT ASPH CONC FULL DEPTH 4563 LF $ 22,815.00
24410 DEMO. OF PAVEMENT (F) 6172 SY $ 61,720.00
10700 RUMBLE STRIP, ASPHALT 11193 LF $ 11,193.00
10701 LIQ. ASPH. COATING (RUMBLE STRIP) 2073 SY $ 6,219.00
12322 ASPHALT CONCRETE CURB TY. MC-3B 100 LF $ 2,000.00
12505 ASPH.CONC.CURB BACKUP MATL. (P) 4 TON $ 680.00
13280 GUARDRAIL GR-MGS1 1301 LF $ 28,622.00
13286 GUARDRAIL TERMINAL GR-MGS2 2 EA $ 5,600.00
13287 GUARDRAIL END ANCHORAGE GR-MGS3 3 EA $ 3,600.00
13611 IMPACT ATTENUATOR SER. TYPE | 1 EA $ 11,000.00
24160 CONSTRUCTION SIGNS 144 SF $ 3,888.00
24290 TRAF.BARR.SER.CONC.MB-7D PC 4851 LF $ 174,636.00
24600 REMOVE EXISTING GUARDRAIL 2047 LF $ 6,141.00
27321 PROTECTIVE COVERING EC-2 1880 SY $ 3,760.00
27101 TEMPORARY SEEDING 8 ACRE $ 20,000.00
27100 PERMANENT SEEDING 6 ACRE $ 24,000.00
27415 CHECK DAM(ROCK) TY. Il 26 EA $ 7,800.00
27505 TEMP. SILT FENCE TYPE A 4000 LF $ 16,000.00
27504 TEMP. SILT FENCE TYPE B 534 LF $ 3,738.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (b)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Option #1 Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
51965 SIGNAGE 1 LS $ 250,000.00
54105 ERADICATION OF EXIST. LINEAR PVMT MARKING 13325 LF $ 13,325.00
54240 TEMP. PAVE MARK. 1-WAY 122 EA $ 1,220.00
54020 TEMP. PVMT MRKG, TY. A 6" 11779 LF $ 5,889.50
54024 TEMP. PVMT MRKG, TY. A 8" 1546 LF $ 1,391.40
54076 TY.B CL. VI PAVE MARK 6" 1164 LF $ 4,074.00
54217 INLAID PAVEMENT MARKERS 32 EA $ 1,216.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-

Regular Excavation, etc...).




Attachment 4.7.2 (c)

State Project 0095-111-270

1-95 Northbound Rappahannock River Crossing

Option #2 Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values

and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units' | Budgeted Cost ($)
00104 DESIGN BUILD - DESIGN & ENGINEERING 1 LS $ 435,000.00
25593 DESIGN BUILD QC 1 LS $ 120,000.00
25593 DESIGN BUILD QA 1 LS $ 110,000.00
00588 UNDERDRAIN UD-4 1519 LF $ 13,671.00
00595 OUTLET PIPE 70 LF $ 1,190.00
00596 ENDWALL EW-12 6 EA $ 3,300.00
10013 CEM.STAB.AGGR.MATL.NO.21A (F) 2730 TON $ 98,280.00
10062 ASPH-STAB. OPEN-GRADED MATERIAL (F) (P) 744 TON $ 68,448.00
10611 ASPHALT CONC TY. IM-19.0D (F) (P) 1363 TON $ 109,040.00
10642  |ASPHALT CONC. BY. BM-25.0 F) (P) 3678 TON |s 272,172.00
10628 FLEXIBLE PAVEMENT PLANING 0"-2" -7535 SY $ (37,675.00)
11070 SAWCUT ASPH CONC FULL DEPTH 30 LF $ 150.00
24410 DEMO. OF PAVEMENT (F) 7602 SY $ 76,020.00
51965 SIGNAGE 1 LS $ 10,000.00
60409 CONCRETE LOW SHRINKAGE CLASS A4 MOD. (F) 357 CY $ 357,000.00
60450 CONCRETE CLASS A4 APPR. SLAB 153 CY $ 114,750.00
60452 REINF. STEEL BRIDGE APPR. SLAB 22800 LB $ 22,800.00
60490 BRIDGE DECK GROOVING 1235 SY $ 8,645.00
61209 PRESTRESSED CONC. BEAM, BULB-T 29" DEPTH +70'-80 1144 LF $ 348,920.00
61760 ERECTION OF PRESTRESSED CONCRETE BEAMS 1 LS $ 80,000.00
61980 BEARING DEVICE 16 EA $ 16,000.00
60495 COVER DEPTH SURVEY 1 LS $ 2,805.00
61713 CORROSION RESIST. REINFORCING STEEL, CLASS Il 73780 LB $ 195,517.00
62024 CONCRETE PARAPET, 42" 395 LF $ 108,625.00
64015 SELECT BACKFILL (ABUTMENT ZONE) 1440 TON $ 50,400.00
64011 STRUCTURAL EXCAVATION (F) 145 CYy $ 18,125.00
62534 EPS MATERIAL 89 SY $ 9,345.00
62410 ADHESIVE BASED JOINT SEALER (CLASS 1) 130 LF $ 10,400.00
64101 DYNAMIC TEST PILE 3 EA $ 4,500.00
64765 PILE POINTS FOR 12" STEEL PILE 44 EACH $ 3,300.00
64112 STEEL PILES 12" (P) 2225 LF $ 155,750.00
64050 ABUTMENT A SOE 555 SF $ 83,250.00
64050 ABUTMENT B SOE 820 SF $ 123,000.00
65013 CONCRETE CLASS A3 (F) 138.6 CYy $ 131,670.00
65200 REINFORCING STEEL 11700 LB $ 14,625.00
65211 CORROSION RESISTANT REINFOCING STEEL, CLASS | 20800 LB $ 44,720.00
13543 MSE WALL AT ABUTMENTS 4180 SF $ 564,300.00
67910 NBIS ACCESS, UNDER BRIDGE (B609 ) 1 LS $ 1,500.00
67900 DISMANTLE AND REMOVE EXISTING STRUCTURE 1 LS $ 260,000.00
67350 STANDPIPE FIRE HYD & WATER SUPPLY 1 LS $ 25,000.00
00200 SETTLEMENT PLATE 6 EA $ 21,000.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2 (d)
State Project 0095-111-270
1-95 Northbound Rappahannock River Crossing

Option #3 Schedule of Items (ver. 4-15-2014)
This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified. The values
and quantities shall be clearly supported by the escrowed pricing documents.

Date: 4/10/2020
Fuel (F) or
VDOT Item Price (P) Approximate

Code* ltem Description Adjustment Quantity Units® | Budgeted Cost ($)
00104 DESIGN BUILD - DESIGN & ENGINEERING 1 LS $ 61,000.00
00104 DESIGN BUILD - ENVIRONMENTAL PERMITTING 1 LS $ 2,100.00
25593 DESIGN BUILD QC 1 LS $ 24,000.00
25593 DESIGN BUILD QA 1 LS $ 8,500.00
01120 REGULAR EXCAVATION (F) 423 CY $ 11,421.00
10128 AGGR. BASE MATL. TY. | NO. 21B (F) 514 TON $ 31,868.00
13108 CG-12 DETECTABLE WARNING SURFACE 75 SY $ 30,000.00
13220 HYDRAULIC CEMENT CONC. SIDEWALK 4" 1896 SY $ 98,592.00
27100 PERMANENT SEEDING 1.5 ACRE $ 5,775.00
51980 SIGNALIZATION 1 LS $ 56,000.00
54034 TY.B CL. | PAVE MARK 6" 489 LF $ 978.00

' Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).



Section 4.7.3 Proposed Monthly Payment
Schedule
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1-95 NORTHBOUND RAPPAHANNOCK RIVER CROSSING
A DESIGN-BUILD PROJECT

STATE PROJECT NO.: 0095-111-270

FEDERAL PROJECT NO.: NHP-095-2(545)

CONTRACT ID NO.: C00105510DB106

WAGMAN HEAVY CIVIL
PROPOSED MONTHLY PAYMENT SCHEDULE 4.7.3: BASE BID

4/10/2020

Projected Monthly

Projected Cumulative

Projected Monthly

Projected Cumulative

Month Total Total Month Total Total
May-2020 $1,294,747.62 $1,294,747.62 Jul-2022 $4,120,783.97 $67,110,355.07
Jun-2020 $1,372,171.14 $2,666,918.76 Aug-2022 $3,800,236.63 $70,910,591.70
Jul-2020 $1,316,517.77 $3,983,436.53 Sep-2022 $2,718,301.94 $73,628,893.64
Aug-2020 $1,207,871.00 $5,191,307.53 Oct-2022 $3,411,573.43 $77,040,467.08
Sep-2020 $1,061,147.56 $6,252,455.09 Nov-2022 $2,525,103.99 $79,565,571.07
Oct-2020 $4,164,377.58 $10,416,832.67 Dec-2022 $2,086,054.84 $81,651,625.91
Nov-2020 $3,739,471.84 $14,156,304.51 Jan-2023 $1,148,648.54 $82,800,274.45
Dec-2020 $1,555,375.42 $15,711,679.92 Feb-2023 $1,442,919.87 $84,243,194.32
Jan-2021 $1,595,399.84 $17,307,079.76 Mar-2023 $1,713,994.45 $85,957,188.77
Feb-2021 $1,892,616.96 $19,199,696.73 Apr-2023 $1,799,612.52 $87,756,801.29
Mar-2021 $1,987,390.47 $21,187,087.19 May-2023 $990,041.90 $88,746,843.20
Apr-2021 $3,106,326.90 $24,293,414.10 Jun-2023 $1,033,060.27 $89,779,903.46
May-2021 $2,746,064.62 $27,039,478.71 Jul-2023 $1,156,503.98 $90,936,407.44
Jun-2021 $2,468,016.64 $29,507,495.35 Aug-2023 $841,058.01 $91,777,465.45
Jul-2021 $3,694,465.48 $33,201,960.83 Sep-2023 $827,338.17 $92,604,803.62
Aug-2021 $2,990,905.03 $36,192,865.86 Oct-2023 $1,159,129.02 $93,763,932.64
Sep-2021 $2,482,356.52 $38,675,222.38 Nov-2023 $991,881.48 $94,755,814.12
Oct-2021 $3,058,327.27 $41,733,549.65 Dec-2023 $1,038,636.38 $95,794,450.49
Nov-2021 $2,162,600.01 $43,896,149.66 Jan-2024 $603,408.76 $96,397,859.26
Dec-2021 $3,606,578.45 $47,502,728.10 Feb-2024 $603,408.76 $97,001,268.02
Jan-2022 $2,690,164.61 $50,192,892.71 Mar-2024 $1,090,701.41 $98,091,969.43
Feb-2022 $1,566,620.17 $51,759,512.88 Apr-2024 $874,131.94 $98,966,101.37
Mar-2022 $3,635,852.94 $55,395,365.82 May-2024 $494,246.50 $99,460,347.87
Apr-2022 $2,623,292.21 $58,018,658.03
May-2022 $1,959,108.99 $59,977,767.02
Jun-2022 $3,011,804.08 $62,989,571.10

Total: $99,460,347.87




1-95 NORTHBOUND RAPPAHANNOCK RIVER CROSSING
A DESIGN-BUILD PROJECT

STATE PROJECT NO.: 0095-111-270

FEDERAL PROJECT NO.: NHP-095-2(545)

CONTRACT ID NO.: C00105510DB106

WAGMAN HEAVY CIVIL
PROPOSED MONTHLY PAYMENT SCHEDULE 4.7.3: OPTION 1

4/10/2020

Projected Monthly

Projected Cumulative

Projected Monthly

Projected Cumulative

Month Total Total Month Total Total
May-2020 $23,105.90 $23,105.90 Jul-2022 $1,247,079.91 $3,006,982.26
Jun-2020 $51,078.49 $74,184.39 Aug-2022 $539,863.91 $3,546,846.18
Jul-2020 $48,692.20 $122,876.58 Sep-2022 $19,556.24 $3,566,402.42
Aug-2020 $44,032.54 $166,909.12 Oct-2022 $2,144.24 $3,568,546.66
Sep-2020 $37,739.84 $204,648.96 Nov-2022 $2,068.04 $3,570,614.70
Oct-2020 $38,402.61 $243,051.57 Dec-2022 $2,767.02 $3,573,381.73
Nov-2020 $17,294.80 $260,346.37 Jan-2023 $2,904.58 $3,576,286.31
Dec-2020 $26,053.59 $286,399.96 Feb-2023 $2,618.28 $3,578,904.59
Jan-2021 $26,427.41 $312,827.38 Mar-2023 $2,435.66 $3,581,340.25
Feb-2021 $14,867.03 $327,694.41 Apr-2023 $3,517.41 $3,584,857.66
Mar-2021 $20,637.02 $348,331.43 May-2023 $2,119.44 $3,586,977.11
Apr-2021 $16,190.54 $364,521.97 Jun-2023 $2,190.99 $3,589,168.09
May-2021 $15,558.36 $380,080.33 Jul-2023 $3,839.82 $3,593,007.92
Jun-2021 $8,918.84 $388,999.18 Aug-2023 $2,346.23 $3,595,354.15
Jul-2021 $10,670.94 $399,670.11 Sep-2023 $1,442.59 $3,596,796.73
Aug-2021 $4,775.24 $404,445.36 Oct-2023 $1,442.59 $3,598,239.32
Sep-2021 $5,985.67 $410,431.03 Nov-2023 $2,556.42 $3,600,795.73
Oct-2021 $6,087.93 $416,518.96 Dec-2023 $2,556.42 $3,603,352.15
Nov-2021 $235,034.26 $651,553.22 Jan-2024 $2,556.42 $3,605,908.57
Dec-2021 $21,796.17 $673,349.39 Feb-2024 $2,556.42 $3,608,464.98
Jan-2022 $60,786.41 $734,135.80 Mar-2024 $1,442.59 $3,609,907.57
Feb-2022 $187,990.41 $922,126.22 Apr-2024 $1,745.33 $3,611,652.90
Mar-2022 $198,987.41 $1,121,113.63 May-2024 $0.00 $3,611,652.90
Apr-2022 $155,925.01 $1,277,038.64
May-2022 $124,348.29 $1,401,386.93
Jun-2022 $358,515.41 $1,759,902.35

Total:

$3,611,652.90




1-95 NORTHBOUND RAPPAHANNOCK RIVER CROSSING
A DESIGN-BUILD PROJECT

STATE PROJECT NO.: 0095-111-270
FEDERAL PROJECT NO.: NHP-095-2(545)
CONTRACT ID NO.: C00105510DB106

WAGMAN HEAVY CIVIL
PROPOSED MONTHLY PAYMENT SCHEDULE 4.7.3: OPTION 2

4/10/2020

Month

Projected Monthly

Projected

Month

Projected Monthly

Projected Cumulative

Total Cumulative Total Total Total

May-2020 $21,615.20 $21,615.20 Jul-2022 $2,036.00 $737,547.00
Jun-2020 $45,818.58 $67,433.78 Aug-2022 $2,036.00 $739,583.00
Jul-2020 $43,586.25 $111,020.03 Sep-2022 $157,561.44 $897,144.43
Aug-2020 $39,227.21 $150,247.24 Oct-2022 $246,792.69 $1,143,937.12
Sep-2020 $33,340.49 $183,587.73 Nov-2022 $525,291.40 $1,669,228.52
Oct-2020 $33,960.51 $217,548.24 Dec-2022 $474,980.04 $2,144,208.55
Nov-2020 $14,214.49 $231,762.73 Jan-2023 $212,869.97 $2,357,078.53
Dec-2020 $22,408.20 $254,170.93 Feb-2023 $166,390.14 $2,523,468.66
Jan-2021 $22,757.90 $276,928.84 Mar-2023 $644,894.05 $3,168,362.72
Feb-2021 $13,159.48 $290,088.32 Apr-2023 $160,329.51 $3,328,692.23
Mar-2021 $18,557.21 $308,645.53 May-2023 $521,491.96 $3,850,184.19
Apr-2021 $14,397.60 $323,043.13 Jun-2023 $159,324.63 $4,009,508.83
May-2021 $13,806.21 $336,849.34 Jul-2023 $28,592.09 $4,038,100.92
Jun-2021 $7,595.05 $344,444.39 Aug-2023 $2,194.86 $4,040,295.78
Jul-2021 $9,234.10 $353,678.49 Sep-2023 $1,349.52 $4,041,645.29
Aug-2021 $3,718.78 $357,397.27 Oct-2023 $1,349.52 $4,042,994.81
Sep-2021 $119,994.71 $477,391.98 Nov-2023 $2,391.49 $4,045,386.30
Oct-2021 $120,090.37 $597,482.36 Dec-2023 $2,391.49 $4,047,777.78
Nov-2021 $121,976.55 $719,458.91 Jan-2024 $2,391.49 $4,050,169.27
Dec-2021 $2,848.71 $722,307.62 Feb-2024 $2,391.49 $4,052,560.75
Jan-2022 $2,036.00 $724,343.62 Mar-2024 $1,349.52 $4,053,910.27
Feb-2022 $2,036.00 $726,379.62 Apr-2024 $1,632.73 $4,055,543.00
Mar-2022 $2,036.00 $728,415.62 May-2024 $0.00 $4,055,543.00
Apr-2022 $2,233.48 $730,649.10
May-2022 $2,825.90 $733,475.00
Jun-2022 $2,036.00 $735,511.00

Total: $4,055,543.00




1-95 NORTHBOUND RAPPAHANNOCK RIVER CROSSING
A DESIGN-BUILD PROJECT

STATE PROJECT NO.: 0095-111-270

FEDERAL PROJECT NO.: NHP-095-2(545)

CONTRACT ID NO.: C00105510DB106

WAGMAN HEAVY CIVIL
PROPOSED MONTHLY PAYMENT SCHEDULE 4.7.3: OPTION 3

4/10/2020

Projected Monthly

Projected Cumulative

Projected Monthly

Projected Cumulative

Month Total Total Month Total Total
May-2020 $3,031.10 $3,031.10 Jul-2022 $285.51 $56,597.12
Jun-2020 $6,608.88 $9,639.98 Aug-2022 $285.51 $56,882.63
Jul-2020 $6,295.84 $15,935.83 Sep-2022 $281.29 $57,163.92
Aug-2020 $5,684.58 $21,620.40 Oct-2022 $281.29 $57,445.20
Sep-2020 $4,859.08 $26,479.49 Nov-2022 $271.29 $57,716.49
Oct-2020 $4,946.03 $31,425.51 Dec-2022 $362.99 $58,079.48
Nov-2020 $2,177.05 $33,602.56 Jan-2023 $381.03 $58,460.51
Dec-2020 $3,326.05 $36,928.61 Feb-2023 $343.47 $58,803.99
Jan-2021 $3,375.09 $40,303.70 Mar-2023 $319.52 $59,123.50
Feb-2021 $1,915.35 $42,219.05 Apr-2023 $461.42 $59,584.93
Mar-2021 $2,672.28 $44,891.33 May-2023 $22,424.03 $82,008.96
Apr-2021 $2,088.97 $46,980.30 Jun-2023 $91,242.42 $173,251.38
May-2021 $2,006.04 $48,986.34 Jul-2023 $154,536.72 $327,788.10
Jun-2021 $1,135.05 $50,121.40 Aug-2023 $307.79 $328,095.88
Jul-2021 $1,364.90 $51,486.29 Sep-2023 $189.24 $328,285.13
Aug-2021 $591.48 $52,077.78 Oct-2023 $189.24 $328,474.37
Sep-2021 $750.27 $52,828.05 Nov-2023 $335.36 $328,809.73
Oct-2021 $763.69 $53,591.73 Dec-2023 $335.36 $329,145.08
Nov-2021 $468.89 $54,060.63 Jan-2024 $335.36 $329,480.44
Dec-2021 $399.47 $54,460.10 Feb-2024 $335.36 $329,815.80
Jan-2022 $285.51 $54,745.61 Mar-2024 $189.24 $330,005.04
Feb-2022 $285.51 $55,031.12 Apr-2024 $228.96 $330,234.00
Mar-2022 $285.51 $55,316.63 May-2024 $0.00 $330,234.00
Apr-2022 $313.20 $55,629.83
May-2022 $396.28 $56,026.10
Jun-2022 $285.51 $56,311.61

Total:

$330,234.00




Section 4.7.4 Price Adjustment
Information and Forms
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Request for Proposals [-95 Northbound Rappahannock River Crossing

Part 3 City of Fredericksburg. Stafford County. Virginia
Lump Sum Agreement Project No. 0095-111-270
September 19, 2019 Contract ID # C00105510DB106

EXHIBIT 6.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT for DESIGN-BUILD PROJECTS

September 19, 2019

All asphalt material listed in the attached “Asphalt Material Ttems Eligible for Price Adjustment” will be adjusted in
accordance with the provisions as set forth herein. Other items will not be adjusted, except as otherwise specified in
the contract.  Any item added through a Work Order which contains asphalt material will not be subject to Price
Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

Each month, the Department will publish an average state-wide PG 64S-22 f.o.b. price per ton and an average PG
64E-22 f.0.b. price per ton developed from the average terminal prices provided to the Department from suppliers of
asphalt cement to contractors doing work in Virginia. The Department will collect terminal prices from
approximately 12 terminals each month. These prices will be received once each month from suppliers on or about
the last weekday of the month. The high and low prices will be eliminated and the remaining values averaged to
establish the average statewide price for the following month. That monthly state-wide average price will be posted
on the Construction Division website on or about the first weekday of the following month. In the event the average
prices were to change 10 percent or more of the Base Index during the middle of the month, the Design Builder can
submit a letter to the Department and the supplier that provides evidence of the difference in price. Upon receipt of
the letter consideration will be given to extend additional adjustments as deemed necessary.

This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar
month of its posting. In the event an index changes radically from the apparent trend, as determined by the
Engineer, the Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be
done for each type ot Asphalt Material put in place each month, whether the Current Index is higher or lower than
the Base Index. The calculation for the adjustment shall be shown as follows:

A=Qx%ACxIC

Where: A = Asphalt Adjustment Dollar Amount
Q = Quantity of Asphalt Material put in place during the month
%AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula
IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index

Example Calculation for Negative Price Adjustment (Credit back to VDOT):

7,500 Tons of SM-12.5A put in place durin